



NKOMAZI MUNICIPALITY

PROJECT NO: 07/2020

UPGRADING OF MARLOTH PARK WATER PACKAGE PLANT

REVISED CLOSING DATE: 24/04/2020

ADDENDUM 001


To whom it may concern

To all the tenderers for the above-mentioned project note the following changes


We hereby notify you of the change in the closing date due to the national 21 days lock down.

For any clarify please contact Lubisi Consulting Engineers, Mr J Mhanda at 078 893 2484 or the Director Infrastructure Development, Mr J Z Ntsabo 066 300 8561 or the Project Manager Miss L Bhiya 072 859 4679

Yours faithfully


Mr. MD Ngwenya
Municipal Manager

Date: 24 / 03 / 2020



ACKNOWLEDGMENT OF RECEIPT OF ADDENDUM NO.01

Tenderers Company Name: _____

Signed on behalf of the Company: _____

In his/her capacity as: _____

Full Name: _____

Date: _____

NOTE: This acknowledgement must be emailed to lungile.bhiya@nkomazi.gov.za.